



Infrastructure Corporation of Andhra Pradesh Limited (INCAP)

**SELECTION OF CONSULTANT FOR PREPARATION OF
DETAILED PROJECT REPORT OF INTEGRATED STEEL
PLANT 3 MT CAPACITY IN YSR KADAPA DISTRICT**

(EoI Notice No. INCAP/P/ Integrated Steel Plant/ DPR/19/2019, Dt: 30-10-2019)

RESPONSES TO QUERIES

(Notice No. INCAP/P/ Integrated Steel Plant/ DPR/19/2019/1, Dt: 06-11-2019)

**Chairman and Managing Director,
Infrastructure Corporation of Andhra Pradesh Limited (INCAP)
D.No. 7-104, A Block, I floor, Sri Anjaneya Towers,
N.T.T.P.S Road , Ibrahimpatnam- 521456
Email: incap@incap.co.in, md@incap.co.in.
Web: www.incap.co.in**

SELECTION OF CONSULTANT FOR PREPARATION OF DETAILED PROJECT REPORT OF INTEGRATED STEEL PLANT AT YSR KADAPA

EoI Notice No. INCAP/P/ Integrated Steel Plant/ DPR/19/2019, Dt: 30-10-2019

Notice No. INCAP/P/ Integrated Steel Plant/ DPR/19/2019/1, Dt: 06-11-2019

Response to queries

SI. No.	Item description	Clarification sought	Reply/Clarifications by INCAP
1.	<p>Page No: 8, Clause No: 7.2 Technical Experience: During the last five (5) years, Bidder should have completed at least 1 Detailed Project Report (DPR) Project for an Integrated Steel Plant with a crude steel capacity of at least Three Million Tonne per Annum (3 MTPA)</p>	<p>Tata Consulting Engineers Limited has successfully executed TEFR for 9 MTPA integrated Steel Plant. Kindly clarify whether we can participate in the bid with TEFR as PQ criteria.</p>	<p>Please refer to Amendment Notice I, Dt: 06.11.2019.</p>
		<p>Tata Consulting Engineers Limited has successfully executed consultancy Services for Preparation of Concept Notes, Basic Engineering and Detail engineering for integrated Steel Plant for 3 MTPA and above. Kindly clarify whether we can participate in the bid with the same as PQ criteria.</p>	<p>The clarification sought has been examined. EoI clause prevails</p>
		<p>Tata Consulting Engineers Limited has successfully executed DPR for integrated Steel Plant with capacity less than 3 MTPA, kindly clarify whether we can participate with this as PQ criteria.</p>	<p>The clarification sought has been examined. EoI clause prevails</p>
2.	<p>Page No: 8, Clause No.7.2 (II) During the last five (5) years, Bidder should have completed at least 1 Detailed Project Report (DPR) Project for an Integrated Steel Plant with a crude steel capacity of at least Three Million Tonne per Annum (3 MTPA)</p>	<p>a) As known, that since last 5 years no new Integrated Steel Plant has come up in India. As such, CLIENTs prefer Techno Economic Feasibility Report (TEFR) over Detailed Project Report (DPR) as it is finalized in a shorter time frame, even though the details in the TEFr are much less than what are included in a DPR.</p> <p>We would request you consider the following PQC criteria: During the last fifteen (15) years, Bidder should have completed a Detailed Project Report (DPR) / Techno-Economic Feasibility Report (TEFRs) for Integrated Steel Plant with a crude steel capacity of at least Three Million Tons per Annum (3 MTPA)</p>	<p>The clarification sought has been examined. EoI clause prevails</p> <p>Please refer to Amendment Notice No.1 Dt: 06.11.2019</p>

		b) Under the qualification criteria (Technical experience), may be revised as Bidders should have completed Preparation of TEFR / DPR for 3 Mt/yr integrated steel plant during last 7 (Seven) years. Kindly confirm.	Please refer to Amendment Notice No.1 Dt: 06.11.2019
3.	Page No:5, Clause No. 5 The selected Bidder shall undertake preparation of a Detailed Project Report (DPR) for the Integrated Steel Plant in YSR Kadapa District., Andhra Pradesh. INCAP shall provide the necessary details required to prepare the DPR. The Scope of the Detailed Project Report (DPR) shall include, but is not limited to the below mentioned aspects. The selected bidder shall be obliged to provide any other relevant information needed for a DPR.	From the scope of work of the above EOI / tender document, with regard to power balance, it is not clear that whether the power plant, to meet the power demand of the steel plant, has to be considered or not. Please clarify.	The clarification sought has been examined. EoI clause may be prevails
		Market Study Report shall be based on Desk Study only. Please confirm.	The clarification sought has been examined. EoI clause prevails
4.	Page No:6, Clause No. 5.1 b. Pricing Assessment i. Review of Global and Domestic Steel Prices for the last 5 years along with a critical assessment of key drivers ii. Review & outlook on domestic and international steel demand, supply and prices	Pricing assessment shall be carried out based on data available in public domain (available secondary data). Please confirm.	Please peruse the clause 5.1 in the EoI document
5.	Page No:7, Clause No 6 Market Study Report T+10 days	Under the Sl. No. 6, it is stated that market Study Report is to be submitted by 10 days after issuing LoA. The time period may be extended preferably to 2 weeks after issuing LoA. Please confirm.	The clarification sought has been examined. EoI clause prevails
6.	Page No:7, Clause No. 6 Market Study Report T+10 days	The time schedule for preparation of DPR can only be started once the recommendation put in Market Study report is accepted by the client. Submission of draft DPR may be preferably two (02) months after confirmation of Market Study Report. Please confirm.	Please refer to Amendment Notice No.1 Dt: 06.11.2019

7.	<p>Page No.7, Clause No.6</p> <p>1. Timelines</p> <p>The appointed agency shall be required to adhere to the following timelines:</p> <table border="1" data-bbox="360 311 997 586"> <thead> <tr> <th>Sl.No</th> <th>Deliverable</th> <th>Period</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>Market Study Report</td> <td>T+10 days</td> </tr> <tr> <td>2.</td> <td>Submission of Draft DPR</td> <td>T+ 15 days</td> </tr> <tr> <td>3.</td> <td>Submission of Final DPR</td> <td>T +20 days</td> </tr> </tbody> </table> <p>*T being the date of Issuing Letter of Award (LoA).</p>	Sl.No	Deliverable	Period	1.	Market Study Report	T+10 days	2.	Submission of Draft DPR	T+ 15 days	3.	Submission of Final DPR	T +20 days	<p>The Detailed Project Report (DPR) is a detailed plan of action and particulars about the proposed specific Project. The DPR will be prepared for a plan of action to be undertaken which covers various aspects ie. technical, financial, marketing, management as per the terms of the EOI Notification. The DPR consists of analytical study of the proposed project and conclusion can be drawn about its viability.</p> <p>We would request you to consider the following timeline:</p> <p>a) Market Study Report - 30 days from Work Order b) Draft DPR - 90 days from Work Order c) Finalized DPR - 100 days from Work Order</p>	<p>Please refer to Amendment Notice I, Dt: 06.11.2019.</p>
Sl.No	Deliverable	Period													
1.	Market Study Report	T+10 days													
2.	Submission of Draft DPR	T+ 15 days													
3.	Submission of Final DPR	T +20 days													
8.	<p>Page No: 9, Clause No.9</p> <p>Timelines for Bid Submission</p> <p>i. Last date for receipt of bids along with credentials is upto 1500 Hrs IST on 11.11.2019.</p>	<p>Kindly extend the due date for submission of the EOI by Two weeks i.e. upto 25.11.2019.</p>	<p>Please refer to Amendment Notice I, Dt: 06.11.2019.</p>												

Sd/-
Chairman & Managing Director, INCAP